

## CREUS Engineering Ltd

Civil Engineers

## **Cost Estimate**

Project: 3707 Dollarton Highway 09105

Subject: Onsite Cost Estimate Date: 25-Jul-13

| ITEM | DESCRIPTION                          | QTY               | UNIT    | UNIT COST |    | TOTAL                            |
|------|--------------------------------------|-------------------|---------|-----------|----|----------------------------------|
|      |                                      |                   |         |           |    |                                  |
| 1.0  | EARTHWORKS / SITE PREP               |                   |         |           |    |                                  |
|      | Mob/ Demob                           | 1                 | l.s.    | \$30,000  |    | \$30,000                         |
| 1.2  | Sediment & Erosion Control           | 1                 | l.s.    | \$5,000   |    | \$5,000                          |
| 1.3  | Demolition and Removal               | 2                 | ea.     | \$10,000  |    | \$20,000                         |
|      | Clearing & Grubbing                  | 4,300             | sq.m.   | \$7       |    | \$30,100                         |
| 1.5  | Stripping c/w Removal Offsite        | 960               | cu.m.   | \$40      |    | \$38,400                         |
|      | Earthworks                           | 230               | cu.m.   | \$10      |    | \$2,300                          |
| 1.7  | Import/Place Fill                    | 3,460             | cu.m.   | \$35      |    | \$121,100                        |
|      |                                      |                   |         | SUBTOTAL  |    | \$246,900                        |
| 2.0  | ROADWORKS                            |                   |         |           |    |                                  |
| 2.1  | Road incl Pavers                     | 610               | sq.m.   | \$115     |    | \$70,150                         |
| 2.2  | Curb & Gutter                        | 120               | l.m.    | \$100     |    | \$12,000                         |
| 2.3  | Bio Swale                            | 30                | l.m.    | \$60      |    | \$1,800                          |
| 2.4  | Allan Block Retaining wall           | 228               | sq.m.   | \$350     |    | \$79,800                         |
|      | Concrete wall & stairs in cul-de-sac |                   | see DNA |           |    |                                  |
| 2.6  | Waterfront seat wall                 |                   | see DNA |           |    |                                  |
| 2.7  | Waterfront granite faced wall        | 50                | l.m.    | \$250     |    | \$12,500                         |
|      | Waterfront allan block wall          | 35                | sq.m.   | \$300     |    | \$10,500                         |
| 2.9  | Pedestrian Bridge                    |                   | see DNA |           |    | + -,                             |
|      | Concrete Stairs                      | 55                | I.m.    | \$100     |    | \$5,500                          |
|      |                                      |                   |         | SUBTOTAL  |    | \$192,250                        |
| 3.0  | WATER                                |                   |         |           |    | ¥ · · · = ,= · · ·               |
|      | 100mm Watermain                      | 70                | l.m.    | \$300     |    | \$21,000                         |
|      | Service Connections                  | 7                 | ea.     | \$1,000   |    | \$7,000                          |
| 0.2  | Corvice Commedicate                  |                   | ou.     | SUBTOTAL  |    | \$28,000                         |
| 4.0  | SANITARY                             |                   |         | COBTOTAL  |    | Ψ20,000                          |
|      | 50mm Sanitary Forcemain              | 60                | l.m.    | \$200     |    | \$12,000                         |
|      | Service Connections c/w Checkvalves  | 5                 | ea.     | \$4,500   |    | \$22,500                         |
|      | Service Connections                  | 2                 | ea.     | \$1,500   |    | \$3,000                          |
|      | Tie into Existing Main               | 2                 | ea.     | \$5,000   |    | \$10,000                         |
|      | Metro Vancouver Vent Pipe            | 1                 | l.s.    | \$4,000   |    | \$4,000                          |
| 7.0  | Wette variouver vent i pe            | <u> </u>          | 1.5.    | SUBTOTAL  |    | \$51,500                         |
| 5.0  | STORM                                |                   |         | CODICIAL  | _  | ψ51,500                          |
|      | 300mm Storm Sewer                    | 40                | l.m.    | \$350     | _  | \$14,000                         |
|      | 250mm Storm Sewer                    | 45                | I.m.    | \$325     |    | \$14,625                         |
|      | Inlet/Outlet Structure               | 2                 | ea.     | \$3,000   |    | \$6,000                          |
|      | Catchbasin                           | 1                 | ea.     | \$2,000   |    | \$2,000                          |
|      | Service Connection c/w I.C.          | 7                 | ea.     | \$1,500   |    | \$10,500                         |
|      | 150mm Perforated                     | 64                | l.m.    | \$75      |    | \$4,800                          |
| 3.0  | 100mm Ferrorated                     | 04                | 1.111.  | SUBTOTAL  |    | \$ <del>4</del> ,800<br>\$51,925 |
| 6.0  | OUTSIDE UTILITIES                    |                   |         | SOBIOTAL  |    | ψυ1,320                          |
|      | Hydro/Tel (Civil Portion)            | 70                | l.m.    | \$200     |    | \$14,000                         |
|      | Hydro/Tel Dollarton Crossing         | 1                 | l.s.    | \$10,000  |    | \$14,000                         |
| 0.2  | riyara/rei Daliartan Grassing        | 1                 | 1.5.    | φ10,000   | _  | φ10,000                          |
|      |                                      |                   |         | SUBTOTAL  | \$ | 570,575.00                       |
|      |                                      | CONTINGENCY (25%) |         |           | \$ | 142,643.75                       |
|      |                                      | TOTAL             |         |           | \$ | 713,218.75                       |
|      |                                      |                   |         | GST       | \$ | 35,660.94                        |
|      |                                      | TOTAL with GST    |         |           |    | 748.879.69                       |
|      |                                      | I IOTAL WILL GOTT |         |           |    |                                  |

TOTAL with GST \$ 748,879.69